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TO: PROSPECTIVE CONSULTANTS

SUBJECT: REQUEST FOR PROPOSALS (RFP) TO PROVIDE ENGINEERING AND DESIGN
SERVICES FOR THE NEW MAIN SEWAGE PUMP STATION

Dear Consultant:

The City of Milpitas is seeking proposals for the professional services from qualified Engineering
Consultants for design, analysis, preparation of construction plans and specifications, construction support
services, and other services related to the replacement of an existing sewage pump station.

Consultant will be expected to provide complete, professional, high quality services and products, to
consult City personnel, and others who are involved with the project and to provide the expertise, guidance,
and assistance in accomplishing the work.

GENERAL
Main Pump Station Replacement

This project involves design of a new pump station at the existing City of Milpitas waste water
treatment plant (demolished) located at 1425 North McCarthy Blvd, City of Milpitas. The existing pump
station, in use, is located in the southeast quadrant of this site. The City’s tentative desired location for the
new pump station would be just west of the existing one keeping the existing in service during construction
and then abandon it after the new pump station is operational.

The City would like to explore the possibility to modify or remove the 90-degree flow control
structure and add grinder capacity to the system within this new design. This would include hydraulic
modeling of the inflow pipeline and structures to substantiate this work.

The new pump station and control building design will need to permit future expansion. It shall be
designed and built to handle current, and short and mid term high capacity needs. Expansion capabilities
shall be available without major structural changes to add more capacity as the City builds out.

The new pump station controls must also be designed to meet both current and future needs with out
complete replacement. The City would like to take advantage of current state of the art control equipment
including Programmable Logic Controls and variable speed drives and also future provisions for the ability
of remote viewing and operation of the facility.



PRELIMINARY TIMELINE

Main Sewage Pump Station Design

Complete RFP
Site Walk
RFP Due

(Mandatory)

Consultant Interviews

City Council approval

Notice to proceed

Functionality and Operation Report
30 % Design Package Due

60% Design Package Due

90 % Design Package Due

100% Design Package Due

May 17, 2005 to June 3, 2005
May 23, 2005 @ 9:30 am
June 3, 2005 @ 10 am
June 10— 16, 2005

June 21, 2005

June 30, 2005

July 30, 2005

August 24, 2005

October 26, 2005
December 21, 2005
March 1, 2006

Complete Bid Package March 2006

Out to Bid March 2006

Bid Period April 2006

Construction May 2006 - June 2007
BACKGROUND

City of Milpitas - The City has a population of approximately 65,000 and is located in the Silicon Valley,
between the cities of San Jose and Fremont. Growth was experienced immediately after incorporation in
1954, when the population was 825. As the population has grown, it has become more diverse. Today, with
the current housing market expansion, the City needs to have an updated pump station with expansion
capabilities to keep up with the population growth.

Available studies

Other information is available on line at www.ci.milpitas.gov including a public folder with information for
the new Main Sewage Pump Station Project, Other information is also available including streaming video
of past City Council presentations, and other general information. Below is a list of information related to the
new Main Sewage Pump Station Project

e Main Pump Station Evaluation report, Kennedy / Jenks Consultants, January 2005



e Vibration Analysis report, December 2000 by JAC Engineering Assoc. for Kennedy Jenks
Consultants

e Carollo Memo Dated May 2000

e Computer Modeling results April 2, 2002

e Lowney soils report dated 5/24/04

e West Yost Demolition plans dated 8/6/04

e RMC Sewer Master Plan Revision dated 8/2004
e RMC Technical Memorandum dated 12/10/04

SCOPE OF SERVICES

The professional services will consist of full Engineering and design services including all phases of design
preliminary review and assessment, hydraulic analysis, and refinement of a new Main Sewage Pump Station.
Preparation of a functionality and proposed design operations report, schematic design, design development,
construction documents, Title 24 studies, flow capacity analysis, site analysis and infrastructure assessment
geotechnical, soils sampling and testing, dewatering analysis and sampling and testing, surveying, seismic,
noise and vibration analysis, odor control, Mechanical/ Pumps/ Control / Building Commissioning Services
as well as other related studies and reports required for approval and permitting of the project. The
Consultant shall provide the services for all necessary design and engineering disciplines including, without
limitation mechanical, electrical, plumbing, fire protection, communications, data and technology, security,
structural, soils, geology, landscape architecture, and civil engineering. The construction documents shall be
complete and fully integrated to allow for construction bidding in accordance with the public contracting
codes.

Engineering and design support services for bidding, construction and post-construction, shall also be
required. A complete description of the Scope and deliverables is included in Exhibit “A” Scope of
Consultant Duties and Services in the attached sample Main Sewage Pump Station Agreement.

Extra Services:

Consultant is being asked to provide an option or add to the contract to procure and utilize “Constructware”
project management software for themselves and their subconsultants during the design and construction
phases of the project. This would be integrate with City’s Project Manager and other support personal.

The consultant may be requested to provide as an extra service, specialty services or retain specialty
consultants for the following services.

e Preparation of Permit Applications and Supporting Documentation for Regulatory Compliance Not
Listed in Article III of this RFP.



INQUIRES:

Direct questions or clarifications on this project’s technical components to Tom Yousch, City of
Milpitas Capital Improvements Projects, (phone 408 586 3410, Fax 408 586-3624, e-mail
tyousch@ci.milpitas.ca.gov). All question shall be in writing and responses will be in writing and posted on
website in public folder for this RFP

For questions or clarifications on proposal submittal requirements or the consultant selection process
please contact Tom Yousch at the same information listed above.

Preliminary Summary of Pump Station Amenities:

Subject: MAIN SEWAGE PUMP STATION

Main Sewage Pump Station design intent/purpose - The new Main Sewage pump Station, shall be
designed and constructed, to be efficient, and of sufficient size to accommodate the needs of the community.
The pump station’s design will be efficient for the user, provide the temporary high capacity when needed
and be designed for ease of future expansion without major structural changes. It shall also provide a facility
that can be reasonably operated and maintained within a modest budget. The Main Sewage Pump Station
will provide excellent design of the following elements: energy conservation, odor control, vibration
isolation, technology, security and a safe working environment.

SELECTION PROCESS:

The Consultant must comply with the following eligibility requirements:

e The Principal Engineer and Project Engineers work location must be approximately within an hour’s travel time of
the project site. Preference is given to local business because no reimbursement is allowed for travel time, meal
and/or accommodations.

o The consultants’ key personnel identified in the proposal shall be dedicated to the project for the entire duration.
The City shall allow substitutions only in the event the employee leaves the firm, or is otherwise unable to perform
the job duties;

e  Consultant shall be capable of producing construction drawings in AutoCAD version 2004 format and preparing or
converting specifications to Windows Microsoft Word version 2000;

e Consultant shall provide an option in proposal price to become proficient and utilize the City's project management
software, Constructware. The Consultant shall include in option to purchase the required number of software
licenses and training as required for Consultants' staff and subconsultants to provide the required level of service to
the City.

e Consultant must perform a minimum of 51% of the dollar value of the design contract;

e Consultant shall have successfully completed at least one project involving a similar sized sewage pump station in
the last 3 years..

o Consultant shall agree to execute the Main Sewage Pump Station Agreement (attached) for these consultant
services. This agreement contains indemnification provisions that require the consultant to indemnify and hold
harmless the City against any and all liability, as indicated in the draft consulting services agreement.

The following is the selection process to be used for determination of the most qualified consultant for this project:
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1. The City will review and rank the written proposals, based upon the following:
- the overall experience of the firm, project manager/ engineer and project team, and unique qualifications
- record of successful similar work performed for other cities/public agencies by the project manager/ engineer
and project team.
- other factors that may distract the expertise of the firm.
- completeness and responsiveness to this RFP.

Based on this review, and verification of written proposal materials submitted, the Consultant Review Board,
which may consist of City staff and outside agency representatives, will develop a short list of the top
Consultants, who can continue with the selection process. Those consultants not included in the shortlist will
be notified in writing by the City and no further consideration of their proposals will be made.

2. Those Consultants who succeed in ranking high enough to make the short-list, will be notified by phone and
fax, with a scheduled time for their interview (see schedule below.) The interview may be videotaped.

3. Based upon this first interview, the highest-ranking consultants will be selected. The total time allowed for the
interview may be between 40 to 60 minutes. The interviews may be videotaped.

4. A consultants’ final placement on the list will be based on the rating of the selection committee and
completion of satisfactory reference checks. The selection committee may make a recommendation to the City
Council, which shall make a final determination and approval of the consultant selected. The selected
consultant is expected to execute the Project Agreement within two weeks of written award notification. The
City expects to have the selected Consultant and their team on board, ready to commence the work, in July 1,
2005.

PROPOSAL REQUIREMENTS:

Consultants choosing to respond to this RFP are required to submit all of the information outlined in this section and
Attachment A, Project Scope and Phasing. Firms must indicate their willingness to execute the Main Sewage Pump
Station Agreement (Attachment C). Consultant must submit any requested changes to the Agreement with the RFP
response. The City reserves as its sole right to accept, reject, or modify any requested revisions. The City shall not
consider any revisions to the Agreement requested by the Consultant after submission of the proposal. However, the
City reserves the right to modify and refine the scope of work, prior to execution of the contract.

In addition, interested Consultants are encouraged to submit any additional information available that demonstrates
any distinctive qualities of their firm or team, that positions them to be uniquely qualified for this opportunity.

To be responsive to this RFP, proposals shall be submitted in two separate packages, and specifically address all the
information described as follows:

Proposal Package #1:

The proposal shall be bound with tabs identifying each section. The body of this statement (sections 1 through 4),
shall not exceed 25 pages. Resumes for the proposed project team and subconsultants shall be provided in the
appendix (Section 5).

The following information must be provided in the proposal so that the City may review your firm’s qualifications and
approach to this type of project:

Section 1. Project Team and Qualifications

e The names and addresses of the Engineering Consultant and subconsultant firms on the team. Provide an
organization chart of your proposed project team.

e The name and unique qualifications of the Project Engineer (individual responsible for the day-to-day
design and management of the Project) and how long this individual has worked with the proposed project
team (staff and subconsultants.)



Section 2.

Section 3.

Section 4.

Experience of the Consultant and team in providing the requested scope of services, specifically
referencing governmental type projects that are similar in size, type and scope to this project. Include the
date of the project, project budget, contact person and phone number of that person who can provide
information regarding the Consultant’s work.

A listing of projects and references for projects that the Consultant believes would address their
qualifications for this assignment. Limit references to 5 projects including those requested in the item
above (and exclude references over 10 years old.) Include a matrix of these similar projects showing
comparison of: 1) final construction cost with client’s budget; 2) Consultant’s estimate; and 3) actual bid
price of construction contract.

A listing and brief description (1 Paragraph) of the Consultant’s current projects, status and time of
completion.

Provide names and qualifications of other key personnel, including subconsultants, to be used on this
project, and their capacity or role, including applicable descriptions and dates of similar work these
persons have been directly involved with. Include specifics about the duties performed.

A list of pending or completed litigation within the past five years related to the Consultant’s, or
subconsultants work related to services performed by the Consultant or its subconsultants.

Consultant shall provide a statement indicating the Main Sewage Pump Station Agreement has been
reviewed and if selected by the City, the Consultant shall execute this agreement and begin work
immediately.

Project Understanding and Challenges

This section shall define the Consultant’s understanding of the proposed draft scope of work, at a minimum,
and shall describe the work proposed by the consultant; The consultant is encouraged to review the draft
scope of work as a minimum level of commitment, and revise, refine or recommend additional or optional
scope of work for consideration. Particularly indicate revisions to the draft scope of work that illuminate
the consultant’s understanding and experience in performing similar work.

Describe anticipated challenges that may prevent completion within the timeframe set forth in this RFP
and proposed strategies to address these challenges.

Project Management

Describe your firm’s project management and cost control system, which you propose to use for your
project team and subconsultants, to maintain the project schedule and budget.

Define your firm’s Quality Assurance/Control Program and what measures you will take to delivery a high
quality project to the City.

Project Work Plan

Describe your firm’s technical work plan for this project. This description should include but not be
limited to:

e A brief narrative of the technical approach to be followed and the quality assurance program to be used;
e A detailed work plan outlining the proposed work steps for each of the major tasks;

e Provide a detailed time commitment (schedule) for completion of each of the various phases and major
tasks, and completion date of the construction documents. Allow sufficient time for City reviews
comments and plan revisions (typically 2 weeks).

Section 5 Appendix

Provide resumes for all project team members.



Five complete copies of the proposal must be furnished. Failure to comply with these requirements may be cause for a
firm’s proposal to be considered non-responsive; and therefore be rejected. The City reserves the right to waive any
minor proposal irregularities.

Proposal Package #2:

The Consultant shall submit a fee proposal in a separate sealed envelope. This fee proposal shall be submitted to the
City Clerk’s office and will not be opened until the Consultant ranking and selection has been made. Fee proposals
should be detailed by phase of work and by subconsultant. Should the fee be higher than budgeted, the City reserves
the right to either negotiate these fees, or consider the next qualified consultant whose proposal is within the City’s
budget. Fee proposals shall not be public records except for the fee proposal for the contract recommended for award
by the City.

The City reserves the right to adjust the scope of work and associated fees prior to execution of the contract. The City
also reserves the right to amend the contract or terminate the contract.

Submit Proposal packets no later than 10am on June 3, 2005,

at the 1* Floor Public Service Information Counter, Milpitas City Hall.
Address packets as follows:
Main Sewage Pump Station Proposal packet #1- Sections 1 thru 5

City of Milpitas

City Engineer’s Office, 1°' Floor Public Service Information Counter, City Hall
455 East Calaveras Boulevard

Milpitas, CA 95035-5411

Attention: Greg Armendariz, City Engineer

Main Sewage Pump Station Proposal packet #2- Fee proposal

City of Milpitas
City Clerk’s Office, 1" Floor Public Service Information Counter, City Hall
455 East Calaveras Boulevard
Milpitas, CA 95035-5411
Attention: City Clerk
Note: Proposals received after the specified time and date will not be accepted.

If you have any questions or desire additional information, contact Tom Yousch, Capital Improvement Program, at
(408) 586-3410 or email (tyousch@ci.milpitas.ca.gov).

Sincerely,

Greg Armendariz
City Engineer

ATTACHMENTS:

I SAMPLE MAIN SEWAGE PUMP STATION AGREEMENT and Exhibit A - SCOPE
OF CONSULTANT DUTIES AND SERVICES



EXHIBIT A

SCOPE OF CONSULTANT’S DUTIES AND SERVICES

CONSULTANT shall perform professional services related to the pre-design, site planning, conceptual
design; Functionality and Operation Report; design development; construction documents; bidding and
award, construction

Architectural support, project closeout and warranty period, for the New Main Sewage Pump Station to be
located at 1425 North McCarthy Blvd, in the City of Milpitas, California, ("PROJECT”). Consultant shall
provide complete, professional, high quality services and products. Consultant shall also provide
consultation to City staff, City Council and others who are involved with the Project and shall provide

expertise, guidance, advice and assistance in completion of the Project.

SECTION 1 GENERAL:

The PROJECT will include the design of a New Main Sewage Pump Station for the City of Milpitas. The
approximate volume of the Existing Pump Station is aprox.12 mgd. The approximate anticipated of the New
Main Sewage Pump Station is 20 mgd with provision for high volume peaks and provisions for future
expansion. Refinements during the Conceptual Design phase of this agreement will allow determination of
the exact size.

The CITY'S Project staff (PROJECT MANAGER) shall manage the design of this PROJECT and
performance under this AGREEMENT. CONSULTANT shall receive final direction from the PROJECT
MANAGER or authorized designee only. The Project Manager shall resolve any conflicting direction from
other groups, departments or agencies.

Whether described in more detail below or not, Consultant shall perform all work necessary to complete the
design and the Project. Consultant will provide a 100% complete design that shows all construction work
and all details so that the design will permit accurate bids and no change orders will be necessary during
construction due to defects, errors, or omissions in the design.

All of the services to be performed by the CONSULTANT under this AGREEMENT from the inception of the
AGREEMENT until termination of the AGREEMENT shall meet the professional standards and quality
described in the AGREEMENT. The design prepared by CONSULTANT shall provide for a completed
PROJECT that conforms to all applicable codes, rules, regulations and, guidelines or applicable official
interpretations thereof that are in force at the time such documentation is prepared, including but not limited

to ADA requirements and State and local building code requirements.



A) General Performance Requirements:

1.

CONSULTANT shall coordinate this scope of all services with the CITY and CITY'S separate
consultants and contractors as needed and as directed by CITY.

CONSULTANT and the CITY recognize the importance of the need to maintain the Project
Architect, throughout the entire duration of services. Should the Project Manager/ Engineer not
be available for any period longer than 5 working days, the CONSULTANT shall notify the City
and provide the City with the services of a more senior project Manager / Engineer during the
absence of the Project Manager/ Engineer. This is of utmost importance during the construction
phase. If the CONSULTANT does not fulfill the requirements of this provision, the
CONSULTANT agrees to pay to the City liquidated damages of $1,000 per day that
CONSULTANT breaches this provision.

The schedule for the performance of the CONSULTANT' S services included in EXHIBIT B may
be adjusted as the PROJECT proceeds by mutual agreement. CONSULTANT shall manage the
CONSULTANT'S services, manage its SUBCONSULTANTS and administer the Project.
CONSULTANT shall consult with the CITY, research applicable design criteria, communicate
with members of the Project Team, and issue biweekly progress reports or as otherwise directed
by the CITY.

CONSULTANT shall prepare, and periodically update, a Project schedule for the CITY'S review.
The Project schedule shall identify milestones, dates for decisions required of the CITY, design
services furnished by the CONSULTANT and the CONSULTANT'S SUB-CONSULTANTS, dates
of reviews and approvals required by all governmental agencies that have jurisdiction over the
Project, deliverables to be furnished by the CONSULTANT, completion of documentation
provided by the CONSULTANT, commencement of construction and substantial completion of
the Work. The schedule shall include adequate periods of time for review and consideration by
City. The project schedule shall include these milestone dates:

e Functionality and proposed design operations report shall be completed by July 30,2005

o 30% shall be completed by August 24, 2005;

o 60% shall be completed by October 26, 2005;

¢  90% shall be completed by December 21, 2005

¢ 100% shall be completed by March 1, 2005;

o Other milestones pertinent to the completion of the project.

CONSULTANT shall submit design documents to the CITY for purposes of review and
evaluation by the CITY at the end of the Functionality and Proposed Design Operations Report,
30% and 60% Design Development and 100% Construction Document phases. CONSULTANT
shall address all comments provided by the City and make revisions as required by the CITY for
each task in a timely manner. In responding to review comments and revising the design

documents CONSULTANT shall review, coordinate and address all associated consequences of
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10.

11.

12.

13.

14.

15.

the revisions to maintain the integrity of the documents and the design intent. Submittals that
have not addressed prior review comments will either be accepted as an intermediate submittal,
not having satisfied the milestone, or may be rejected, until the submittal addresses the prior
review comments.

CONSULTANT shall assist the CITY in connection with the CITY'S responsibility for filing
documents required for the approval of governmental authorities having jurisdiction over the
Project.

CONSULTANT shall provide the City with information and recommendations on the value of
alternative materials, building systems and equipment, together with other considerations based
on program, budget and aesthetics in developing the design for the Project.

Upon request of the CITY, CONSULTANT shall make a presentation to explain the design of the
Project to representatives of the CITY.

CONSULTANT shall identify any site-related discrepancies from survey reports and other site
reports that might affect the Project.

CONSULTANT shall prepare team Organizational meetings to introduce team members, to
establish Project communication, and to discuss the participants' roles, responsibilities, and
authority.

CONSULTANT shall meet with the Engineering and Operation and Maintenance departments,
prior to the start of Functionality and Proposed Design Operations Report, design development
and construction document phases, in order to review operational needs and approval

requirements.

The Consultant shall be responsible for reviewing, coordinating, integrating and preparing all
construction documents of all Sub-Consultants (such as the structural engineer, mechanical
engineer, electrical engineer, civil engineer and other appropriate consultants), obtaining the
stamp and signature on the plans of those consultants and incorporating into each set of plans
and each submittal to the City’s Engineering Division those plans, calculations, reports and other
documents prepared by Sub-Consultants. Plans, which are prepared by Sub-Consultants and
not incorporated into sets of complete plans, will not be accepted by the City’s Engineering

Department and will not satisfy achievement of the milestone.

CONSULTANT shall fulfill all of the design requirements of the County of Santa Clara
Environmental Health and Conceptual Design for the Main Sewage Pump Station.

Consultant shall provide design coordination of but not limited to structural systems, mechanical,
HVAC, plumbing, data/voice raceway, electrical, lighting, telecommunications, alarm, and other
systems, for proper location, clearance and space requirements, in order to eliminate conflicts
between these systems.

CONSULTANT shall design and detail all aspects of the project as their work, and limit the

amount of design and detailing required during construction or required by the Construction
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Contractor, to those items specifically enumerated in the CONSULTANT’s proposal and
incorporated into this contract. CONSULTANT shall provide performance specifications and
specific examples of material, products, fixtures and equipment that meet the performance
specification. CONSULTANT shall neatly list all submittals required in the construction
documents, organized in reasonable categories, on a spreadsheet, indicating: the item, the
estimated quantity, estimated cost, at least one acceptable manufacturer or material supplier,
and references to the item mentioned in the contract documents, other pertinent comments or
information.

Generally, systems or products that are proprietary, licensed, or require periodic payments for
continued use, are not acceptable. Exceptions may be allowed for certain software and other
items, where CONSULTANT has provided reasonable information that indicates the use is
necessary and cost-effective to the City.

16. All work shall be done in an electronic format, appropriate to the work product, including
(AutoCAD) drawings, plans, elevations, sections, diagrams, details, etc., (Word) specifications,
reports, and other narrative, (PowerPoint) presentations, (Excel) Spreadsheets, (Primavera or
Project) schedules, and other appropriate digital electronic formats. Each submittal shall include
the digital electronic information on CD, including all files, symbols, libraries, fonts or other
information needed to view and print the digital data, as well as a hard (Mylar or paper) copy.

B) Estimate of Probable Construction Cost:
Consultant shall be responsible to design the PROJECT to the approved construction budget. The
CONSULTANT shall provide an Estimate of Probable Construction Cost at every major design

submittal, to demonstrate the design is within the approved construction budget.

SECTION 2: SCOPE OF WORK

The Consultants’ scope of services for this PROJECT shall include all necessary design elements for these
new and renovated facilities. The Consultant shall provide in-house personnel or subconsultants to perform
the services described below and in this AGREEMENT, including but not necessarily limited to:

e Pump Station Design

e Vibration Design

e Security design

e Civil Engineering

e Code Compliance and associated documentation

e Cost Estimating

o Data and Voice Cable design

e Electrical Engineering Design

e Environmental/energy conservation Design
12



Fire Protection Design
Geotechnical Engineering

Land surveying

Lighting Design

Mechanical Engineering Design
Hydraulic Modeling

Plumbing Design

Structural Design and Calculations

Technology integration (Controls), SCADA Future Provisions.

TASK #1: CONCEPTUAL DESIGN PHASE

1.1

1.2

1.3

1.4

1.5

1.6
1.7

1.8

1.9

CONSULTANT shall conduct soils borings and prepare a geotechnical report for the design of the
project and structural seismic design. Consultant shall review the site geotechnical report and
topographical survey with the City.
CONSULTANT to prepare Team Meeting organizational meeting to introduce team members,
establish PROJECT communication, discuss participants' roles, responsibilities, and authority with
the CITY.
CONSULTANT to review and identify any site related discrepancies from the survey reports and
other site reports that might affect the PROJECT.
CONSULTANT to review the recommended reports, memorandums sketches, documents and
provide a written report acknowledging this review has been performed and to identify any design
issues or opportunities.
CONSULTANT shall meet with the City’s personal and consultants regarding operation and
maintenance issues and needs and address how the design will complement and incorporate these
needs.
CONSULTANT to meet with CITY Engineering departments to confirm local agencies requirements.
CONSULTANT shall tour the site with City staff and conduct a tour for City staff of at least 2 Local
Sewage Pump Stations that the Consultant and CITY mutually identifies, in order to include
desirable elements and avoid undesirable elements in the design where possible.
CONSULTANT to review program and confirm budgets and schedule requirements and provide a
written report to confirm these documents, for the City’s consideration.
CONSULTANT to prepare Team Meeting to review and confirm site analysis studies and test
options of the design alternatives with the CITY.
CONSULTANT to prepare a functionality and proposed design report describing the proposed
operational needs, how the proposed design meets those needs and a base line level of service.
This report shall establish parameters in which the finished product will be evaluated against.
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1.11  CONSULTANT to prepare at least two conceptual site plan alternatives.

1.12 CONSULTANT to prepare pre-schematic site plan diagrams, and three-dimensional study models,
for mechanical alternatives.

1.13 CONSULTANT to prepare a Team Meeting and present alternatives models, and site plan diagrams
for review, with the CITY to select a preferred alternative for refinement.

1.14 CONSULTANT to test by modeling and refine project parameters for the operational requirements

1.15 CONSULTANT to revise and finalize CITY'S selected alternative.

1.16 CONSULTANT to prepare Team Meeting, and present final site plan design for review and approval
to the CITY.

TASK #2: FUNCTIONALITY AND OPERATION REPORT PHASE

2.1 CONSULTANT to prepare Team Meeting to present the conceptual plan alternatives.

2.2 CONSULTANT to refine Schematic Plan based on meeting and other review comments.

2.3 CONSULTANT to do preliminary code compliance review per CITY Engineering Departments
requirements.

2.4 CONSULTANT to prepare Functionality and Operation Report package and statement of probable
construction cost.

2.5 CONSULTANT shall provide all services necessary for the preparation of Functionality and
Operation Report documentation for review and approval by the CITY. Said Schematic
documentation shall be based on the CITY approved conceptual design and shall be of sufficient
scope and detail to fix and describe the size and character of the PROJECT.

2.6 Functionality and Operation Report documentation services to be provided by CONSULTANT shall
include, but not be limited to, the following:

a. Engineering design/documentation services, including development of all Functionality and
Operation Report documents necessary to establish the final scope, relationships, forms, size,
appearance and cost of the PROJECT.

b. The Functionality and Operation Report Documents shall include scale drawings for the
following:

¢ the site plan with on-site and off-site work information.

e preliminary building site plans depicting the area and configuration requirements for new
structures and demonstrating the solution for pedestrian & vehicular access and adjacency
requirements;

c. The Functionality and Operation Report Documents shall include study models, hydraulic

models, perspective sketches, electronic modeling or combinations of these media.
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2.7

2.8

2.9

2.10

211

212

d.

The Functionality and Operation Report Documents shall describe preliminary alternatives for
materials, finishes, systems and products including an evaluation of their life cycle cost,
durability.

The Functionality and Operation Report Documents shall describe preliminary selections of
major building systems and construction materials.

The Functionality and Operation Report Documents shall indicate site improvements including
landscaping, delivery routes and location and layout of parking for employees, city vehicles and
visitors, deliveries,.

The Functionality and Operation Report Documents shall include schematic engineering design
recommendations consisting of preliminary written statements of design criteria for civil,
structural, mechanical, plumbing, electrical, fire protection, lighting, security and data/telecom
systems. For each discipline, these statements shall include, but not be limited to: building
design and/or code requirements, identification of preliminary design loads and performance
criteria.

Documents shall identify preliminary space requirements for structural and building enclosure
systems, preliminary space requirements for all mechanical systems and other equipment, and
points of connection for utilities.

Coordination of major Mechanical, Electrical, Plumbing and Information Technology Systems and
building structure. Resolve conflicts between these and any other elements:

Specification services, including development of preliminary outline project specific specifications
and preparation of necessary design documents consistent with CITY standard specifications
and details and the City contract boilerplate.

The CONSULTANT shall be allowed to identify bid alternates, as they deem necessary to
enhance the possibility that actual costs shall agree with the statement of probable construction
cost.

CONSULTANT shall submit one (1) electronic digital set, one (1) set of Reproducible, and twelve
(12) copies of each phase of Functionality and Operation Report Documents for the CITY.
CONSULTANT shall carefully review and respond to the comments of CITY.

CONSULTANT shall address all review comments and revise Functionality and Operation Report

Documents as required by the CITY.

CONSULTANT shall attend one value engineering session lasting up to eight (8) hours with

Consultant’s cost estimator, the CITY and its’ representatives and Consultant’'s major subconsultant

disciplines.

CONSULTANT shall prepare Team Meeting to present 50% Functionality and Operation Report

package for review.

CONSULTANT to finalize Functionality and Operation Report package incorporating comments from

the Value Engineering session.
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213 CONSULTANT shall prepare and attend Team Meeting to review and approve 100% Functionality
and Operation Report Package.

2.14 CONSULTANT to prepare and present the Functionality and Operation Report package to the
Building, Engineering, Operations and Maintenance departments Subcommittee Meeting, to the City

Council Meeting, and to at least one community meeting, as directed by the City.

TASK #3: DESIGN DEVELOPMENT PHASES

3.1 CONSULTANT shall coordinate and manage its subconsultants throughout the design
development phase and coordinate with the City, City’s representatives and key departments,
including but not limited to CITY'S Engineering, Fire, Operation and Maintenance Engineering &
Information Services staff.

3.2 CONSULTANT shall attend at least one meeting with the Milpitas City Council and/or other
committees for coordination of this project.

3.3 CONSULTANT shall prepare design development documents as specified in section 3.9
"Deliverables" based on refinement and further development of the approved Functionality and
Operation Report, including preliminary layouts, and equipment selections.

3.4 CONSULTANT shall attend Team Meeting, and Subcommittee Meeting, and present 50% design

development package for review and approval by the CITY.

3.5 CONSULTANT shall refine design development plans based on comments received from CITY.
3.6 CONSULTANT shall coordinate meetings with Engineering, Operation and Maintenance & Fire
Department to review plans.
3.7 CONSULTANT shall finalize design development package as noted in Section 3.9.
3.8 CONSULTANT shall attend Team Meeting, Subcommittee Meeting, and City Council Meeting to
present 100% design development package for review and approval by the CITY.
3.9 Deliverables:
a. Design Development package that illustrates and describes the refinement of the design

of the Project, establishing the scope, relationship, forms, size and appearance of the
Project by means of plans, building and structural sections, exterior elevations, typical
construction details, equipment layouts.

Site plans and floor plans for all major disciplines.

Preliminary floor and site layout plan.

Preliminary finish, materials and equipment schedules.

® oo T

CONSULTANT shall submit one set of electronic digital documents, one set of
Reproducibles and twelve copies of each Design Development packages (excluding

models) at the 60% and 90% completion of Design Development for review by the CITY.
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Outline specifications: Specification shall identify the major materials and systems and
shall establish their general quality levels.
Details and specification shall be consistent with the Construction Specifications Institute
(CSI) format.
Engineering documents shall include single line diagrams describing structural,
mechanical, plumbing, telecommunications, security and electrical systems.
Principal interior and exterior elevations showing preliminary locations of all electrical and
mechanical controls as well as life-safety devices for coordination with furniture layout.
Cost estimate: CONSULTANT shall submit estimate of Probable Construction cost in
coordination with the CITY'S Construction Management consultant for review by CITY
and it’s consultants.
Consultant shall prepare and attend a Team meeting, to review the cost estimate and to
confirm that the design is still within the City-approved construction budget. Should the
design not be within the budget, Consultant shall revise the design as required and
approved by the City to bring the design within the approved budget. The City may
retain an independent cost consultant, to assist in determining the cost estimate of the
design.
Consultant shall prepare design development documents consisting of at least but not
limited to the following drawings:

Vicinity Map

Access and Security control

Civil Plans, Detailed New Site Plan

Building Elevations

Building Sections

Building Details

Exterior Elevation Plans

Mechanical Equipment plan

Cost Estimate

Demolition, (Selected) Plans, as necessary

Electrical Plans

Electrical Room Details

Foundation Plan

Foundation / Wet Well sections and details

Fire Sprinkler Plans

HVAC System Plans

Interior Elevations

Landscape/Irrigation Design
17



e Mechanical Plans

e Mechanical Details

e Project Design Schedule

e Wet Well Plans

e Wet Well Details

o Pump Lifting structure

e Structural Plans

e Specifications

e Submittals list

o Telecommunications and data layout and details
e Temporary Shoring and Temporary Facilities Plans
e Voice and Data Design

e Hydraulic Model

TASK #4: CONSTRUCTION DOCUMENTS:

4.1 CONSULTANT shall coordinate and manage sub consultants throughout construction documents
phase.

4.2 CONSULTANT shall refine and further develop the approved Design Development package
based upon CITY'S comments on the 100% Design Development package review.

4.3 CONSULTANT shall attend Team Meeting: 30% construction documents presentation.

4.4 CONSULTANT shall prepare 60% construction documents package, with CITY'S comments from
the 30% package incorporated.

4.5 CONSULTANT shall attend Team Meeting: Review documents and finalize materials and finishes
with CITY.

4.6 CONSULTANT shall prepare 90% construction documents package, with CITY'S comments from

the 60% package incorporated, and cost estimate.

4.7 CONSULTANT to coordinate with CITY'S Engineering, Maintenance and Operations, Fire and IT
departments staff.

4.8 CONSULTANT shall attend Team Meeting: Present 90% construction documents package to
CITY for review and approval.

4.9 CONSULTANT to complete construction documents package for Engineering and Fire
department plan check review and permitting. Consultant shall submit permitted plans to the
Engineering Department for Bidding.

4.10 CONSULTANT shall attend Team Meeting: Present 100% construction documents package, with

CITY'S comments from the 90% package incorporated.

18



4.1

412

4.13

414

CONSULTANT shall prepare the 100% Construction documents package with final quality control
review from CITY and Engineering Department back check corrections.

CONSULTANT shall make a formal presentation of the design along with the engineer's estimate
to the Subcommittee Meeting and City Council Meeting for Plan approval,

Deliverables:

The CONSULTANT shall provide a Construction Documents package based on the
approved Design Development Documents, CITY reviews, and updated budget for the
Cost of the Work. The Construction Documents shall not be submitted until the design is
within the approved construction budget. The Construction Documents packages shall
set forth in detail the requirements for construction of the project. The Construction
Documents package shall include Drawings and Specifications that establish in detail the
quality levels of materials and systems required for the Project.

Construction Documents package shall include drawings and specifications from all
disciplines, executed to a level of detail appropriate for open public bidding. They should
include plans overlaying for future layout as necessary, elevations reflecting relationships
between above and below ground existing and future facilities affecting their placement
and operation. Site improvements shall include all details necessary to coordinate and
properly locate structures, utilities, electrical ducts, driveways, roadways, at-grade
parking, curbs and gutters, landscape, irrigation and hardscape design.

During the development of the Construction Document package, the CONSULTANT shall
prepare the Project Manual that includes the Conditions of the Contract for Construction,
Specifications, and bidding requirements and sample forms furnished by the CITY.
CONSULTANT shall submit one set of electronic digital documents, one set of
Reproducible and twelve copies of Functionality and Operation Report, 30%, 60%, 90%
completion of Construction Documents for review and approval by the CITY and for
bidding. A full size Mylar set, wet stamped by all the appropriate licensed design
disciplines along with electronic copies of drawings and specifications are required for
bidding CONSULTANT shall include detailed technical specifications, which are
coordinated with the plans and all the design disciplines. The technical specifications
shall also accurately reflect the design plans for all the design disciplines.
CONSULTANT shall provide final estimate of probable construction costs with the 100%
complete construction documents.

CONSULTANT shall provide, if necessary and, as directed by the CITY, bid alternates to

ensure the Project stays within 5% above or below the construction estimate amount.

One or more “Independent Checks” of the plans, specifications and bid documents may be
performed by an independent party commissioned by the City prior to advertising for construction

bids. CONSULTANT shall incorporate any revisions or comments from these reviews in the final
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TASK #5:
5.1
5.2

5.3

a o T o

5.4

5.5

TASK #6:

6.1

6.2

6.3

bid documents. These checks may include architectural peer reviews and/or constructability
reviews. These independent checks are to be performed strictly for the benefit of the City, and
they shall not relieve the CONSULTANT from its obligations under this Agreement, including but
not limited to its obligation to provide a complete and accurate set of plans, specifications and bid
documents. The City is not obligated to perform any independent check, and the CONSULTANT

shall not rely upon it for any quality or quantitative check or review.

BIDDING AND AWARD:
CONSULTANT shall assist CITY during bid solicitation process.
CONSULTANT shall prepare one reproducible bid package for CITY, and will make available to
the CITY an electronic version of the Construction Documents.
CONSUL T ANT shall provide bid phase services, as requested by the CITY, through award of
the Contract for Construction for the following:
Responses to bidders' inquiries.
Preparation of addenda.
Attendance at one (1) pre-bid meeting.
Evaluation of bids.
Deliverables:
One (1) reproducible 100% Construction Documents package revised with
CITY'S reviews and plan check, including Engineering, Operation and Maintenance, Fire

Department and IT Department ready for Bid, Award, and Construction.

CONSTRUCTION ADMINISTRATION:

CONSULTANT shall coordinate all of its construction administration services with CITY'S
construction management, who will be responsible for the management of the construction
project. The CONSULTANT shall provide administrative services as set forth below and pursuant
to the General Conditions of the Contract to be awarded by CITY for construction of the project.
CONSULTANT'S responsibility to provide the Contract Administration Services under this
Agreement commences with the award of the initial Contract for Construction to the construction
contractor and terminates at the conclusion of the warranty/guarantee periods for the contractor’s
work.

CONSULTANT shall be a representative of and shall advise and consult with the CITY during the
provision of the Contract Administration Services. The CONSULTANT

shall have the authority to act on behalf of the CITY only to the extent provided in this Agreement
or any properly executed amendment to this Agreement. CONSULTANT’s services are for the

sole benefit of CITY. During all communications and other services being provided under this
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6.4

6.5

6.6

6.7

6.8

6.9

6.10

Agreement, Consultant shall be the City’s representative and fully represent the City’s interests
against the interests of others (including Consultant and its subconsultants).

Duties, responsibilities and limitations of authority of the CONSULTANT under this Section 6 shall
not be restricted, modified or extended without written agreement of the CITY and
CONSULTANT.

CONSULTANT shall review all requests by the Contractor for additional information about the
Contract Documents. A properly prepared request for additional information (“RFI”) about the
Contract Documents shall be in a form prepared or approved by the CONSULTANT and shall
include a detailed written statement that indicates the specific Drawings or Specifications in need
of clarification and the nature of the clarification requested.

Consultant shall respond in writing to all RFI’s within 10 calendar days, and if the RFI requires a
quicker response due to the RFI’s effect on the construction, then the City’s Project Manager
shall designate an earlier deadline for response (but no sooner than 36 hours after the RFl is
delivered or faxed to Consultant) and Consultant shall timely respond. For each calendar day
that Consultant fails to timely respond to an RFI, Consultant shall owe $1,000 per day to the City
as liquidated damages for the costs to the City caused by the delay in response; the City shall
have the right to withhold any such liquidated damages from any payments to Consultant.

If deemed appropriate by the CONSULTANT and upon CITY'S approval, the CONSULTANT shall
on the CITY'S behalf, prepare, reproduce and distribute supplemental specific Drawings or
Specifications in response to requests for information by the Contractor. If the Consultant’s
response to an RFI leads to inconsistencies with, and/or errors or omissions in, other parts of the
design, plans and/or specifications, then Consultant shall refer to those inconsistencies in the RFI
response. Should the number of RFI responses be high enough that it would likely lead to
confusion or misunderstanding by the contractor, then City may require Consultant to prepare
updated plans and/or specifications that incorporate the RFI responses and eliminate the
inconsistencies, errors and omissions at no extra cost to the City.

CONSULTANT shall interpret matters concerning performance of the Contractor under, and
requirements of, the Contract Documents on written request of either the CITY or Contractor. The
CONSULTANT'S response to such requests shall be made to CITY in writing within the time
limits agreed upon or otherwise with reasonable promptness. Upon CITY'S approval,
CONSULTANT shall deliver the response to the Contractor.

Interpretations and decisions of the CONSULTANT shall be consistent with the intent of and
reasonably inferable from the Contract Documents. However, the CITY shall make the final
determination regarding all such matters.

CONSULTANT shall visit the site at intervals appropriate to the stage of the Contractor's

operations and coordinate visits with the CITY'S Construction Management consultant, or as
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6.11

6.12

6.13

6.14

6.15

otherwise agreed by the CITY, and the CONSULTANT in Section 6.16, paragraph A, subsection

2 of this Exhibit in order:
To become generally familiar with and to keep the CITY informed about the progress and
quality of the portion of the Work completed.
To notify the CITY of observed defects and deficiencies in the Work, and,
To determine in general if the visually observable Work is being performed in a manner
indicating that the Work, when fully completed, will be in accordance with the Contract
Documents.

The CONSULTANT shall report to the CITY known deviations from the Contract Documents and

from the most recent construction schedule submitted by the Contractor.

The CONSULTANT shall at all times have access to the Work wherever it is in preparation or

progress.

The CONSULTANT shall advise the CITY if the CONSULTANT identifies work that does not

conform to the Contract Documents.

SUBMITTALS:
The CONSULTANT shall review and approve or take other appropriate action upon the
Contractor's submittals such as Shop Drawings, Product Mock Ups and Samples, for the
purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. The CONSULTANT'S action shall be taken with
such reasonable promptness as to cause no delay to the Work or in the activities of the
CITY, Contractor or separate contractors, while allowing sufficient time to permit
adequate review. CONSULTANT'S review and action on such submittals shall not relieve
or diminish the Contractor's primary responsibility.
The CONSULTANT shall maintain a record of submittals and copies of submittals
supplied by the Contractor in accordance with the requirements of the Contract
Documents.
If in the event that professional design services or certifications by a design professional
related to systems, materials or equipment are specifically required of the Contractor by
the Contract Documents, the CONSULTANT shall specify appropriate performance and
design criteria that such services must satisfy. Shop Drawings and other submittals
related to the Work designed or certified by the design professional retained by the
Contractor shall bear such professional's written approval when submitted to the
CONSULTANT. The CONSULTANT shall be entitled to rely upon the adequacy,
accuracy and completeness of the services, certifications or approvals performed by such
design professionals.

CHANGE ORDERS:
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6.16

6.17

a.

The CONSULTANT shall assist the CITY'S Project Manger in the preparation of Change
Orders and Construction Change Directives for the CITY'S approval and execution in
accordance with the Contract Documents. If necessary, the CONSULTANT shall prepare,
submit to CITY for approval, reproduce and distribute Drawings and Specifications to
describe Work to be added, deleted or modified, as provided in this Section 6.15,
Paragraph B.

The CONSULTANT shall review properly prepared, timely requests by the CITY or
Contractor for changes in the Work, including adjustments to the Contract price or time of
completion. A properly prepared request for a change in the Work shall be accompanied
by sufficient supporting data and information to permit the CONSULTANT to make a
reasonable recommendation to CITY without extensive investigation or preparation of
additional drawings or specifications. If the CONSULTANT determines that requested
changes in the Work are not materially different from the requirements of the Contract
Documents, the CONSUL T ANT may recommend to the CITY that the requested change
be denied.

If the CONSULTANT determines that implementation of the requested changes would
result in a material change to the Contract that may cause an adjustment in the Contract
Time or Contract Sum, the CONSULTANT shall make a recommendation to the CITY,
who may authorize further investigation of such change. Upon such authorization, and
based upon information furnished by the Contractor, if any, the CONSULTANT shall
estimate any additional costs attributable to a Change in Services of the CONSULTANT.
With the CITY'S approval, the CONSULTANT shall incorporate those changes into a
Change Order or other appropriate documentation for the CITY'S execution or
negotiation with the Contractor.

The CONSULTANT shall maintain all records relative to changes in the Work.

Upon completion, CONSULTANT shall provide copies of the updated electronic documents to the
Contractor, who will use their record documents to incorporate all modifications to the as-built
documents per this Agreement.

SCHEDULE OF SERVICES:

CONSULTANT shall provide the following Design and Contract Administration services,
and any services beyond the following services shall be designated as Additional
Services for which CONSULTANT shall be paid according to Sections 2.4 and 2.9 of the
Agreement:

Up to three (3) reviews of each Shop Drawing, Product Data item, sample and similar

submittal to the Contractor.

Up to 110 visits to the site (assuming a minimum of one per week) by the CONSULTANT

over the duration of the Project during construction. CONSULTANT will visit the site to
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6.18

6.19

b.

observe portions of the Work to determine whether such portions of the Work are
substantially complete in accordance with the requirements of the Contract Documents.
CONSULTANT shall visit the site an additional ten (10) times to prepare and track the
punch list, and to determine final completion.

Up to one (1) additional site visit for observation for any portion of the Work to determine

final completion, and the provision of punch list items once Contractor, with approval of the

CITY, has determined the Project is completed.
The following Design and Contract Administration Services, requested by CITY, shall be
provided by the CONSULTANT as an Additional Service:

Evaluation of a number of modifications submitted by the CITY;

Evaluation of substitutions proposed by the CITY and making subsequent revisions.

PROJECT COMPLETION:

The CONSULTANT shall conduct observations to determine the actual date of final
completion; shall receive from the Contractor, and forward to the CITY for the CITY'S
review and records, written warranties, operations and maintenance manuals, as-built
documents, and related documents required by the Contract Documents and assembled
by the Contractor; and shall issue a Final Certificate for Payment based upon a final
observation indicating the Work complies with the requirements of the Contract
Documents.

The CONSULTANT'S observation for Final Completion shall be conducted with the
CITY'S Designated Representative to check conformance of the Work with the
requirements of the Contract Documents package and to verify the accuracy and
completeness of the list submitted by the Contractor of Work to be completed or
corrected.

During CONSULTANT’s observations for determination of Final Completion, the
CONSULTANT shall inform the CITY about the balance of the Contract Sum remaining to
be paid the Contractor, including any amounts needed to pay for final completion or

correction of the Work.

FACILITY OPERATION SERVICES:

The CONSULTANT shall request that the Contractor and its designated subcontractors
meet with the CITY or the CITY'S Designated Representative before occupancy to review
the facility operation services, such as HVAC, electrical and any other building systems.
The CONSULTANT and its subconsultants shall attend the meeting.

The CONSULTANT shall provide an Operations and Maintenance Manual explaining in
detail how to properly operate the facility. This manual shall go into detail each operation

of the new facility and describe proper operation and maintenance of all systems involved
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with the operation of the facility. This shall include but not be limited to mechanical,
PLC’s, electrical, HVAC, odor control, motor control systems, wet well level indicators
and sensors, safety, irrigation and security systems. This operation and maintenance
manual shall be based on Consultants design but shall include as built information
supplied by contractor. This manual shall be supplier to City prior to start up and include
a presentation (4hrs) to staff to explain in detail its workings. The manual would be able

to be understood by untrained staff in the event the normal personal are not available.

CONSULTANT shall provide, with the operations manual, an approved repair and
replacement parts and approved support vendors list for the equipment utilized in the

new project.

TASK #7: RECORD DOCUMENTS AND PROJECT CLOSE-OUT:

7.1

7.2
7.3

7.4

CONSULTANT shall review contractor-supplied operation and maintenance manuals and provide
copies to City where necessary, i.e. pumps, controls, PLC’s, fire alarm and telemetry, recording
devices, etc. With CONSULTANT’S review of operation and maintenance manuals
CONSULTANT endorses contractor provided manuals as accurate and correct.

CONSULTANT shall review contractor warranties.

CONSULTANT shall prepare specifications to require that the Contractor prepare record
documents throughout the Project construction, and prepare as-built drawings and specifications
based on record field construction documents package. Prior to acceptance of the Project by the
City, CONSULTANT shall review for accuracy and completeness the contractor’s as-built
drawings and specifications, and shall return them to contractor for revision if they are not
accurate and complete. Once approved by CONSULTANT as complete and accurate, then the
CONSULTANT shall prepare and sign the Record Drawings in the appropriate area and submit
both a hard copy on mylar and an electronic copy on Compact Disc (CD) to the City within 25
days.

Prior to the expiration of each of the contractor’s warranties and guarantees, CONSULTANT shall
perform a comprehensive review of the work subject to each warranty and guarantee.
CONSULTANT shall timely report any defective materials or workmanship to the City so that the

City may make timely demand to the contractor to repair the defects.

SECTION 3: ESTIMATE OF CONSTRUCTION COST:
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A. CONSULTANT is responsible for designing to the City’s construction budget. The City’s construction
budget shall be generally within the Cost Plan established in the Building Program and shall be
discussed at the pre-proposal conference. Consultant shall provide their statement of construction
cost with each review submittal (at the end of Functionality and Operation Report, at design
development and at the end of construction documents (90% and 100 %CD’s). The City may use
an independent cost consultant as a sole resource to the City. Designer shall not proceed further
until each design submittal’s cost estimate is within the City’s Construction budget, and reconciled to
the City’s independent cost estimates.

Consultant acknowledges that it is in a significantly better position than the City, to estimate the cost
of the actual construction to be paid by the City to the contractor and others, because the
CONSULTANT is a member of, is familiar with, and has regularly worked within the construction
industry, and therefore Consultant will provide these estimating services and be held accountable for
the estimate, as described below. The "Construction Budget" for the Project is the amount available
for the bid of the lowest responsible and responsive bidder plus a 10% contingency for change
orders. Likewise, the Consultant’s estimate of “construction cost” for the Project shall be based on
the estimated bid of the lowest responsible and responsive bidder plus a 10% contingency for

change orders.

B. The City shall discuss the Construction Budget at the pre-proposal conference. Any and all
estimates submitted by Consultant shall be reasonable and be sufficiently detailed to allow critical

review by the City for reasonableness.

C. As the design process progresses, CONSULTANT shall update and refine the estimated
construction cost as required in Section 2-"Basic Services" of this Exhibit. CONSULTANT shall

advise the CITY of the reason for any adjustments to the previous estimated construction cost.

D. Should the any estimate of construction costs submitted by Consultant exceed the Construction
Budget, CONSULTANT shall at the same time submit, without additional cost to CITY, reasonable
alternative approaches to the design and construction of the Project (including scope and quality)
that will reduce the construction costs to be equal or less than the Construction Budget. Consultant
shall include estimated construction costs for each alternate approach. If the City adopts one or
more of the alternate approaches, then CONSULTANT shall make the adopted changes and provide
a revised estimated construction cost based on the revised design. If the City does not timely
choose to adopt sufficient alternate approaches to reduce the estimate of construction costs to, or
below, the Construction Budget AND the City does not timely direct Consultant to develop other
alternate approaches, then the Construction Budget shall be deemed to have increased to the

Consultant’s estimate of construction costs.
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E. At the same time as, or prior to, submission of the 100% complete construction documents,
Consultant shall submit in writing its final estimate of construction cost that is equal to or less than
the Construction Budget. The construction documents will not be complete until such a final

estimate is submitted.

D. If bids for the Project are not opened within 90 days after the CONSULTANT submits the final
estimate of construction cost, then the estimate of construction cost may be reasonably adjusted by
the City to reflect any changes in the general level of prices in the construction industry between
these two dates: (a) 90 days after the Consultant submits the final estimate, and (b) the date that

bids are opened.

E. If, at the time that the bids on the construction documents are opened, the sum of the bid of the
lowest responsible and responsive bidder, exceeds the estimated construction cost by 10% or more,

the consultant shall revise the design to reduce the construction costs;
F. If the CITY chooses to proceed under Paragraph E. above, the CONSULTANT, without additional

compensation, shall modify the construction documents for which the CONSULTANT is responsible

under this Agreement as much as necessary to meet the CITY'S Construction Budget.

SECTION 4: ADDITIONAL MISCELLANEOUS REQUIREMENTS:

Consultant’s Use of Subcontractors:

If the Consultant intends on using subconsultants or subcontractors to perform work associated with this
contract within the City’s Right of Way, the Consultant shall ensure any subconsultant/subcontractor they
utilize for work specified under this agreement are appropriately licensed and bonded for the work involved.
Use of unlicensed contractors is prohibited. The Consultant shall submit copies of all licenses for proposed

subconsultants/subcontractors to be used.

Project Plan and Specification Preparation:

The Consultant shall prepare Project Plans using the City’s Standard Title Block to be located at the bottom
right of each Plan sheet. Final signed plans shall be completed using Mylar. Project Specifications shall be
prepared using the City’s standard front end document — Sections A, B, C, D. The City also has several
Technical Specification Sections (E) which are also standard which may be used. Consultant is responsible

to provide project specific specifications, which are up to date with current construction practices and
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regulations. Specifications shall be created in conformance with the State of California Department of
Transportation Division of Construction guidelines. Specifications shall be in CSI format. The construction

schedule shall be specified in Calendar Days.

Storm Water Pollution Prevention and Erosion Control:
Consultants shall ensure their project design is compliant with latest City, State, and Federal Storm Water
Pollution Prevention and Erosion Control guidelines, and ensure the design can be constructed in

conformance with these guidelines.

Quality Control/Quality Assurance (QC/QA):

In addition to the standard of care described in this Agreement, including but not limited to Section 1.2, the
Consultant shall prepare plans, specifications, estimates, calculations, and other documents with the
highest level of quality, free of technical and grammatical errors. Consultant shall implement and maintain
the following minimum quality control procedures during the preparation of plans, specifications, estimates,

calculations and all other documents relating to this project:

QC/QA program in effect for the duration of this contract;

Design and calculations are independently checked, corrected and backchecked by the CONSULTANT;
When different disciplines are involved, means to assure that conflicts and misalignments do not exist;
QC/QA program shall provide for review and assurance of complete coordination and compatibility between
the plans, specifications and estimated quantities;

QC program shall include field reviews and review of all pertinent materials to assure compatibility of design
with existing facilities.

City reviews of these documents shall not be considered part of the QC/QA program, but only intended to
be for review of scope and to coordinate with other departments, QC/QA, compatibility, workable design
and constructability of the design is the Consultants sole responsibility;

Project Meetings:

Consultant is advised that the number and nature of meetings described below and elsewhere in this
agreement, are intended to provide a minimum level of meeting attendance required. Additional non-City
Council meetings may be required through the course of the design and construction process. City Council
meetings are held at 7pm on the first and third Tuesday of every month. All meeting attendance,
participation and related costs shall be incorporated in the total cost of the Consultant’s fee. The Consultant
is required to attend weekly project design management meetings to report on project progress and
coordination with other project elements. During construction, the Consultant is required to attend, assist,
consult, provide clarification and resolve construction problems related to the design, plans and/or
specifications, at weekly construction coordination meetings.
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